INITIAL INFORMATION
AUGUSTA (Lewis and Clark County) EQUIPMENT STORAGE BUILDING (6-BAY)
A/E #2020-31-01
and
BIG TIMBER (Sweet Grass County) EQUIPMENT STORAGE BUILDING (6-BAY)
A/E #2020-31-02
for
MONTANA DEPARTMENT OF TRANSPORTATION

PROJECT INFORMATION APRIL, 2020

Introduction:

The existing equipment storage buildings have inadequate space for storage and maintenance of larger road maintenance
equipment and supplies. Larger equipment in use today requires longer bays, higher ceiling and door clearances and
increased maneuvering space. In some cases, this requires existing buildings to be replaced. Relocation or consolidation
of sections is sometimes necessary to improve operation efficiency or response times for public safety.

The Montana Department of Transportation must maintain and at times replace buildings that are outdated, energy
inefficient, do not meet ADA requirements, and are inadequate in size to accommodate larger equipment and increased
maintenance personnel. The new facilities are high performance, energy efficient buildings constructed of low maintenance
products and materials.

Program:

A plan of a similarly constructed building will provided as a basis of information for the Augusta and Big Timber ESBs
of approx. 4,800 SF. Using this information as a guide, the consultant will be required to verify the suitability of the
plan functions and layout with A&E and MDT personnel. The plan development will be similar to an existing facility
for each, with little or no differences between these two. The site development requirements will vary between sites.
Any significant deviation from the program must be approved in writing by the Architecture & Engineering Division.
Any work done outside this project scope without A&E Division approval will be the responsibility of the Consultant.

Design Standards:

This project must comply with the Architecture & Engineering Division Owner’s Basic Requirements (formerly
Minimum Design Standards) found at (http://architecture.mt.gov/Design#169722275-owners-basic-requirements).
Questions regarding specific application must be referred to the A&E project manager who may provide written
exceptions to requirements that are not applicable or feasible to a particular project.

Project Budget:
Each of the projects is funded with $ 915,000.00 of State Special Revenue funds for a total project budget of
$915,000.00; this includes all project-related expenditures. The initial project allocation is as follows:

Estimated Construction Cost $ 755,000
Construction Contingency $ 53,000
Architect/Engineer Fees $ 58,000
Commissioning $ 0
Advertising $ 300
Printing & Reproduction $ 2,000
Plan Review $ 2,000
Site/Topo Survey $ 4,500
Geotechnical $ 5,000
Hazardous Materials Survey $ 0
Construction Materials Testing $ 5,000
Telecomm/Data $ 3,000
FF&E $ 0
% for Art $ 0
Other $ 200
Supervisory Fee (3%) $ 27,000
Total Project Costs $ 915,000
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The budget will be further defined through the design process. If at any time the Cost of Work or project costs exceed

the above budget, the Consultant must notify both A&E Division and the Agency in writing.

Project Schedule:

It is expected the project will begin advertising for bids by 11/1/2020. Before execution of the Agreement, A&E
Division, the Agency, and the Consultant will complete the following schedule which will then form the basis of

contractually required project schedule.

To meet this schedule, the Consultant is required to provide complete submittals that capture the essence of the

design problem.

Task Start date or NA Duration (wk or mo)
Programming/Pre-design
Schematic Design 6/15/2020 (site work)
SD & Budget Review 7/20/2020
Geotech TBD
Site Survey TBD
Design Development 7/13/2020
Energy Analysis
DD & Budget Review 8/10/2020
Construction Documents 8/31/2020
Commissioning Documents
CD & Budget Review 10/19/2020
Local Jurisdiction Review 10/26/2020
Advertising/Solicitation TBD

11/1 - 11/22/2020
Award 12/21/2020
Construction TBD
Other

This schedule may be adjusted with written mutual agreement of all parties.

Project Reviews:

Upon receipt of the Consultant’s complete submission as outlined in the A&E Division’s submittal requirements located
at http://architecture.mt.gov/Design the A&E Division and the Agency representatives will review the documents and
provide written comments or marked-up drawings as determined appropriate by the project manager. The Consultant
will respond to all comments in writing; marked drawings will be returned to the A&E Division and the Agency.

The Consultant will confer with governmental authorities with jurisdiction over the project and utility companies
providing services to the project and will notify the A&E Division in writing of requirements imposed by the entities and
incorporate them into the design.

After all review comments are resolved to A&E Division satisfaction, the design may proceed to the next phase or be
advertised for bidding.

Bidding Requirements:

The projects will be bid as one general contract with the possibility of contractors being able to bid on either or both
projects.
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PROJECT TEAM

Owner’s Project Representatives:

A&E Design Project Manager: A&E Construction Project Manager:
Rick Hilmes TBD
1520 East Sixth Avenue 1520 East Sixth Avenue
Helena MT 59601 Helena MT 59601
Phone: (406) 431-8447 Phone: (406) 444-**x*
e-mail: rhilmes@mt.qgov e-mail:

Agency Project Representative: Agency Project Representative:
Mike Murolo Joe Norris
2701 Prospect Ave 2701 Prospect Ave
Helena MT 59620-1001 Helena MT 59620-1001
Phone: (406) 444-6163 Phone: (406) 444-7386
e-mail: mmurolo@mt.qov e-mail: [norris@mt.gov

Consultant’s Project Representatives:

Principal: Project Architect:
Name Name
1520 East Sixth Avenue 1520 East Sixth Avenue
Helena MT 59601 Helena MT 59601
Phone: (406) 444-**** Phone: (406) 444-***
Structural Engineer: Civil Engineer:
Mechanical Engineer: Electrical Engineer:
Landscape Architect: Cost Estimating:
Site Survey: Geotechnical Investigation:
Hazardous Materials: Commissioning:

Communications:

All correspondence shall copy both A&E and agency representatives and must include the A&E Division project
number A/E# 2020-31-01 and/or AE# 2020-31-02

Attachments and documents provided by the Owner:

Site surveys, if available

Utility information, if available
Geotechnical information, if available
Other
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CONSULTANT SCOPE CHECKLIST:

BASIC SERVICES (check all that apply):

L1Schematic Design [LICombine SD/DD into “Preliminary Design”
X Design Development XHigh-Performance Building Criteria applies
X Construction Documents

X Bidding

X Construction Administration

ADDITIONAL SERVICES (check all that apply):

X Site Planning

[JProgramming

[JFund-Raising & Marketing Assistance

Deliverables shall include:

[ICharacter Sketches, # of perspectives:
[IPresentation Boards, # of perspectives:
[IDescriptive Project Booklets, # copies:
[IProject Brochures - # of copies:
[IPhysical Presentation Model
[13-D Computer Graphic Animation

LIFeasibility Study

[JValue Engineering Analysis

X Energy Study

[IHazardous Materials Investigation

[ISpecialty Consultants requested by the Owner

JAcoustical UJAudio/Visual UIT/Communications
ICorrectional [1Cost Estimating [1Education/Demographics
UInterior Design [1Food Services [ILab/Research
[ILandscape LILEED [ISecurity

CIOther:

X Site/Topographic Survey
[1Geotechnical Investigation
X Anticipated Frequency of site visits — As needed based on the stage of the work at any given time
X Architect
X Civil
X Structural
Electrical
Mechanical
[ICommissioning
(13 Party CIPart of A/E Services
OThird-Party Document Review (e.g. Redi-Check)
[IBid Document Reproduction (check here if fixed sum)
XRecord Documents
XWarranty Inspection

SUPPLEMENTAL SERVICES AND REIMBURSABLES (check all that apply):
XBid Document Reproduction (check here if # sets to be determined later)
[IReimbursable Expenses (check here only if NOT part of Basic Services)
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Augusta Site Location - 5 Bob Thomas Rd.
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Augusta i 6-Bay AJE #2019-31-01 $915.000: | Yes . MNo | Yss ; ? No : Yes | Mo . No | Mo :Kevin Peitier 1406-454-5903 {kpeitier@mt gov
Lewis and Clark County Augusta, MT, construct new 6-bay Equipment Storage Building with office, break room and rest room located at a new undeveloped site at

5 Bob Thomas Road just East of Augusta off MT Hwy 21.

Electrical Service — Yes — Sun River Cooperative

Telephone Service — Three Rivers Communications

City Water Availability — No — Well Required

City Sanitation Availability — Mo - Septic System Required

Matural Gas Service — No — Propane System Required

Survey Required - Yes Required

Building pad prepared - No

Geo-Technical Investigation/Report - Yes Required

Fill Materials Available — Yes (pit run material & possible grade A on site)

Initial Project Information (Rev 12/17) Page 5 of 7



Big Timber Site Location — 366 Big Timber Loop Rd.
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Sweet Grass County

Big Timber, MT, construct new 6-bay Equipment Storage Building with office, break room and rest room located at a new undeveloped site at
366 Big Timber Loop Road.

Electrical Senice — Yes — Northwestern Energy

Telephone Senice — Triangle Communications

City Water Availability — No — Well Required

City Sanitation Availability — No — Septic System Required

Natural Gas Service — Northwestern Energy — Possible but 5% (Bore Under Hwy)
Survey Required - Yes

Geo-Technical Investigation/Report - Yes

Building pad prepared — Mo

Fill Materials Available — ?

Existing Fill Materials Proctor - 7

Fencing Requirement — No
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TYPICAL 6-BAY PLAN - (Glasgow w/ modifications)
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